A/E Contract Forecast Information


Project Location
St. Louis, Mo

Project Title
Jefferson Barracks Nat'l Cemetery Expn Phase 1

Project Number
8522027

Estimated Price Range
 FORMDROPDOWN 


Estimated Selection Quarter
 FORMDROPDOWN 


Contracting Officer e-mail
 FORMDROPDOWN 

Project Description 

Schematic Design, Design Development with Government Option for awarding Construction Documents and Construction Period Services.

In accordance with the master plan that was prepared for the entire cemetery property, this project is the first construction phase (Phase I) of a Major initiative which will consolidate the outpatient functions of the St. Louis, Jefferson Barracks Medical Center to a single location, relocate the National Cemetery Administration administrative operations, replace outlying buildings; and ultimately provide 31 acres for Jefferson Barracks National Cemetery expansion, after the completion of Phase V.  Copies of the Master Plan and all associated documents will be provided to the A/E selected for this project.

Total development area for Phase I, to be accomplished in two distinct phases, IA and IB, will encompass approximately 13 acres and will be designed utilizing the VA Program Guide (PG-18-15, Volume D), A/E Submission Instructions for National Cemetery Projects, as well as the National Cemetery Administration (NCA) Facilities Design Guide.  The design will culminate in the preparation of contract documents and construction specifications to be used for competitive bidding purposes. This land is the first area available for expansion without impact to the Medical Center or its future construction Phases 2, 3 and 4, which are not part of Phase I or Phase V of the National Cemetery projects. Completion of this phase will allow the cemetery to continue operations while the remaining construction phases of the Medical Center’s project are executed.  At the discretion of VA, Phase V may be included as part of the scope of this design effort at a later date, and will develop the remaining 18 acres for additional gravesites after completion of the Medical Center’s construction activities (Phase 2, 3 and 4).

The Phase IA project will demolish three buildings, develop approximately 10 acres located on a portion of the additional 31acres (which does not impact the St. Louis, Jefferson Barracks Medical Center operations or the Medical Center’s construction activities), provide roughly 8,250 pre-placed concrete crypts, including access roads, landscaping, irrigation, fencing, site utilities and site furnishings per National Cemetery Administration Design and Operational Standards. Completion of this phase will allow the cemetery to continue operations while the remaining Medical Center construction Phases 2, 3 and 4 are executed.  

Phase IB of this project must be closely coordinated with the Medical Center’s Phase 2 construction activities.  After the relocation of the Medical Center power substation, primary electrical service and central HVAC plant is completed in the Medical Center’s Phase 2, approximately 3 acres will be available for development which will provide approximately 2,113 pre-placed concrete crypts, including; access roads, landscaping, irrigation, fencing, site utilities and site furnishings and thus completes Phase 1. Of primary concern is the Medical Center’s Phase 2 construction work which is planned to take place simultaneously with the Phase I National Cemetery project.

Phase V will commence after all Medical Center construction activities are completed and will develop the remaining approximate18 acres, provide about 13,314 pre-placed concrete crypts, four columbarium sites totaling roughly 9,100 niches and one committal shelter including; access roads, landscaping, irrigation, fencing, site utilities and site furnishings

