



ARCHITECT - ENGINEER FEE PROPOSAL

Investigative Services / Schematic Design / Other Related Services

The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate that the time expended by all individuals who must complete this form will average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid.

ESTIMATED NUMBER OF CONTRACT DRAWINGS				DATE
		A/E	VA	
ARCHITECTURAL				PROJECT TITLE AND LOCATION
SITE AND LANDSCAPING				
STRUCTURAL AND BORINGS				
FIRE PROTECTION				
HEATING AND AIR CONDITIONING				
PLUMBING				
ELECTRICAL				
				NAME OF ARCHITECT / ENGINEER
TOTAL NUMBER OF DRAWINGS				

PART I - INVESTIGATIVE SERVICES / SCHEMATIC DESIGN / OTHER RELATED SERVICES

LINE NO.	A. SALARY COSTS	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		A/E	VA		A/E	VA
ARCHITECTURAL						
1A	Senior Project Architect					
1B	Junior Architect					
1C	Senior Project Interior Designer					
1D	Junior Interior Designer					
1E	Specification / Technical Writer					
1F	Senior Cost Estimator					
1G	Drafter / CADD Technician					
1H	Administrative Assistant					
1I						
1J				SUBTOTAL		
SITE AND LANDSCAPING						
2A	Senior Project Civil Engineer					
2B	Junior Civil Engineer					
2C	Senior Project Landscape Architect					
2D	Junior Landscape Architect					
2E	Senior Project Environmental Engineer					
2F	Junior Environmental Engineer					
2G	Engineering Technician					
2H	Specification / Technical Writer					
2I	Senior Cost Estimator					
2J	Drafter / CADD Technician					
2K	Administrative Assistant					
2L						
2M				SUBTOTAL		
STRUCTURAL AND BORINGS						
3A	Senior Project Structural Engineer					
3B	Junior Structural Engineer					
3C	Senior Project Geotechnical Engineer					
3D	Junior Geotechnical Engineer					
3E	Engineering Technician					
3F	Specification / Technical Writer					
3G	Senior Cost Estimator					
3H	Drafter / CADD Technician					
3I	Administrative Assistant					
3J						
3K				SUBTOTAL		
FIRE PROTECTION						
4A	Senior Project Fire Protection Engineer					
4B	Junior Fire Protection Engineer					
4C	Engineering Technician					
4D	Specification / Technical Writer					
4E	Senior Cost Estimator					
4F	Drafter / CADD Technician					
4G	Administrative Assistant					
4H						
4I				SUBTOTAL		

PART I - INVESTIGATIVE SERVICES / SCHEMATIC DESIGN / OTHER RELATED SERVICES (Continued)										
LINE NO.	A. SALARY COSTS			EMPLOYEE-HOURS		HOURLY SALARIES	COSTS			
				A/E	VA		A/E	VA		
HEATING AND AIR CONDITIONING										
5A	Senior Project Mechanical Engineer									
5B	Junior Mechanical Engineer									
5C	Engineering Technician									
5D	Specification / Technical Writer									
5E	Senior Cost Estimator									
5F	Drafter / CADD Technician									
5G	Administrative Assistant									
5H										
5I										
							SUBTOTAL			
PLUMBING										
6A	Senior Project Plumbing Engineer									
6B	Junior Plumbing Engineer									
6C	Engineering Technician									
6D	Specification / Technical Writer									
6E	Senior Cost Estimator									
6F	Drafter / CADD Technician									
6G	Administrative Assistant									
6H										
6I										
							SUBTOTAL			
ELECTRICAL										
7A	Senior Project Electrical Engineer									
7B	Junior Electrical Engineer									
7C	Engineering Technician									
7D	Specification / Technical Writer									
7E	Senior Cost Estimator									
7F	Drafter / CADD Technician									
7G	Administrative Assistant									
7H										
7I										
							SUBTOTAL			
PROJECT MANAGEMENT										
8A	Principal									
8B										
8C										
8D										
8E										
							SUBTOTAL			
QA/QC REVIEWS										
9A	Senior Project Architect									
9B	Senior Project Civil Engineer									
9C	Senior Project Structural Engineer									
9D	Senior Project Fire Protection Engineer									
9E	Senior Project Mechanical Engineer									
9F	Senior Project Plumbing Engineer									
9G	Senior Project Electrical Engineer									
9H										
9I										
							SUBTOTAL			
							TOTAL SALARY COSTS			
B. MISCELLANEOUS SALARY COSTS										
DESIGN STAFF SITE TRIPS										
		NO. DAYS	NO. PERS. REQUIRED	EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
				A/E	VA	A/E	VA		A/E	VA
11A	Project Designer									
11B	Junior Designer									
11C	Engineering Technician									
11D										
11E										
11F										
							SUBTOTAL			
DESIGN REVIEW TRIPS										
		NO. DAYS	NO. PERS. REQUIRED	EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
				A/E	VA	A/E	VA		A/E	VA
12A	Project Designer									
12B	Junior Designer									
12C	Engineering Technician									
12D										
12E										
12F										
							SUBTOTAL			

B. MISCELLANEOUS SALARY COSTS (Continued)													
	[OTHER AUTHORIZED TRIPS]			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS				
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E		VA				
13A													
13B													
13C													
13D													
13E													
13F	SUBTOTAL												
14	TOTAL MISCELLANEOUS SALARY COSTS												
15	TOTAL SALARY COSTS - (Lines 10 + 14)												
16	OVERHEAD											% OF LINE 15	
17	PROFIT											%	
18	TOTAL SALARY PROPOSAL - (Lines 15 + 16 + 17)												
C. INCIDENTAL COSTS													
LINE NO.	DESIGN STAFF SITE TRIPS			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA	
19A	First												
19B	Second												
19C	Third												
19D	Fourth												
19E													
19F	SUBTOTAL												
	DESIGN REVIEW TRIPS			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA	
20A	First												
20B	Second												
20C	Third												
20D	Fourth												
20E													
20F	SUBTOTAL												
	[OTHER AUTHORIZED TRIPS]			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA	
21A	First												
21B	Second												
21C	Third												
21D	Fourth												
21E													
21F	SUBTOTAL												
C. INCIDENTAL COSTS (Continued)													
SURVEYS / INVESTIGATIONS, as applicable				DETAILED DESCRIPTION OF INCIDENTAL								COSTS	
22A	Site / Topographic Survey												
22B	Soil Survey / Tests												
22C	Geotechnical / Subsurface Exploration												
22D	Test Borings / Test Pits												
22E													
22F	SUBTOTAL												
REPRODUCTION OF REVIEW DOCS, as applicable				DETAILED DESCRIPTION OF INCIDENTAL								COSTS	
23A	SD Drawings												
23B	SD Specifications												
23C	SD Cost Estimate												
23D	Investigative Services Reports / Material												
23E													
23F	SUBTOTAL												
[OTHER INCIDENTALS]				DETAILED DESCRIPTION OF INCIDENTAL								COSTS	
24A													
24B													
24C													
24D													
24E													
24F	SUBTOTAL												
25	TOTAL INCIDENTAL COSTS												
26	*TOTAL INVESTIGATIVE SERVICES / SCHEMATIC DESIGN / OTHER RELATED SERVICES COSTS - (Lines 18 +25)												
NOTES: *The 6% fee limitation does not apply to Investigative Services / Schematic Design or Other Related Services. See VAAR 836.606-71 / VAAM M836.606-73 for further details. *Design Staff Site Trips = trips for site surveying, meeting with COR/End Users to gather data/input, etc. *Design Review Trips = trips for the AE to present deliverables of a particular phase as an on-site meeting *The SOW will dictate how many Design Staff Site Trips & Design Review Trips are anticipated for the design project. The CO, COR and the AE will negotiate final number of trips and disciplines needed for those trips.													
REMARKS													



ARCHITECT - ENGINEER FEE PROPOSAL

Design Development

The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate that the time expended by all individuals who must complete this form will average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid.

ESTIMATED NUMBER OF CONTRACT DRAWINGS				DATE
		A/E	VA	
ARCHITECTURAL				PROJECT TITLE AND LOCATION
SITE AND LANDSCAPING				
STRUCTURAL AND BORINGS				
FIRE PROTECTION				
HEATING AND AIR CONDITIONING				
PLUMBING				
ELECTRICAL				
TOTAL NUMBER OF DRAWINGS				NAME OF ARCHITECT / ENGINEER

PART II - DESIGN DEVELOPMENT

LINE NO.	A. SALARY COSTS	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		A/E	VA		A/E	VA
ARCHITECTURAL						
1A	Senior Project Architect					
1B	Junior Architect					
1C	Senior Project Interior Designer					
1D	Junior Interior Designer					
1E	Specification / Technical Writer					
1F	Senior Cost Estimator					
1G	Drafter / CADD Technician					
1H	Administrative Assistant					
1I						
1J				SUBTOTAL		
SITE AND LANDSCAPING						
2A	Senior Project Civil Engineer					
2B	Junior Civil Engineer					
2C	Senior Project Landscape Architect					
2D	Junior Landscape Architect					
2E	Senior Project Environmental Engineer					
2F	Junior Environmental Engineer					
2G	Engineering Technician					
2H	Specification / Technical Writer					
2I	Senior Cost Estimator					
2J	Drafter / CADD Technician					
2K	Administrative Assistant					
2L						
2M				SUBTOTAL		
STRUCTURAL AND BORINGS						
3A	Senior Project Structural Engineer					
3B	Junior Structural Engineer					
3C	Senior Project Geotechnical Engineer					
3D	Junior Geotechnical Engineer					
3E	Engineering Technician					
3F	Specification / Technical Writer					
3G	Senior Cost Estimator					
3H	Drafter / CADD Technician					
3I	Administrative Assistant					
3J						
3K				SUBTOTAL		
FIRE PROTECTION						
4A	Senior Project Fire Protection Engineer					
4B	Junior Fire Protection Engineer					
4C	Engineering Technician					
4D	Specification / Technical Writer					
4E	Senior Cost Estimator					
4F	Drafter / CADD Technician					
4G	Administrative Assistant					
4H						
4I				SUBTOTAL		

PART II - DESIGN DEVELOPMENT (Continued)										
LINE NO.	A. SALARY COSTS			EMPLOYEE-HOURS		HOURLY SALARIES	COSTS			
				A/E	VA		A/E	VA		
HEATING AND AIR CONDITIONING										
5A	Senior Project Mechanical Engineer									
5B	Junior Mechanical Engineer									
5C	Engineering Technician									
5D	Specification / Technical Writer									
5E	Senior Cost Estimator									
5F	Drafter / CADD Technician									
5G	Administrative Assistant									
5H										
5I										
							SUBTOTAL			
PLUMBING										
6A	Senior Project Plumbing Engineer									
6B	Junior Plumbing Engineer									
6C	Engineering Technician									
6D	Specification / Technical Writer									
6E	Senior Cost Estimator									
6F	Drafter / CADD Technician									
6G	Administrative Assistant									
6H										
6I										
							SUBTOTAL			
ELECTRICAL										
7A	Senior Project Electrical Engineer									
7B	Junior Electrical Engineer									
7C	Engineering Technician									
7D	Specification / Technical Writer									
7E	Senior Cost Estimator									
7F	Drafter / CADD Technician									
7G	Administrative Assistant									
7H										
7I										
							SUBTOTAL			
PROJECT MANAGEMENT										
8A	Principal									
8B										
8C										
8D										
8E										
							SUBTOTAL			
QA/QC REVIEWS										
9A	Senior Project Architect									
9B	Senior Project Civil Engineer									
9C	Senior Project Structural Engineer									
9D	Senior Project Fire Protection Engineer									
9E	Senior Project Mechanical Engineer									
9F	Senior Project Plumbing Engineer									
9G	Senior Project Electrical Engineer									
9H										
9I										
							SUBTOTAL			
							TOTAL SALARY COSTS			
B. MISCELLANEOUS SALARY COSTS										
LINE NO.	DESIGN STAFF SITE TRIPS			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA		A/E	VA
11A	Project Designer									
11B	Junior Designer									
11C	Engineering Technician									
11D										
11E										
11F										
							SUBTOTAL			
	DESIGN REVIEW TRIPS			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA		A/E	VA
12A	Project Designer									
12B	Junior Designer									
12C	Engineering Technician									
12D										
12E										
12F										
							SUBTOTAL			

B. MISCELLANEOUS SALARY COSTS (Continued)												
[OTHER AUTHORIZED TRIPS]			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES		COSTS			
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA			A/E	VA		
13A												
13B												
13C												
13D												
13E												
13F	SUBTOTAL											
14	TOTAL MISCELLANEOUS SALARY COSTS											
15	TOTAL SALARY COSTS - (Lines 10 + 14)											
16	OVERHEAD		% OF LINE 15									
17	PROFIT		%									
18	TOTAL SALARY PROPOSAL - (Lines 15 + 16 + 17)											
C. INCIDENTAL COSTS												
LINE NO.	DESIGN STAFF SITE TRIPS		EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E
19A	First											
19B	Second											
19C	Third											
19D	Fourth											
19E												
19F	SUBTOTAL											
	DESIGN REVIEW TRIPS		EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E
20A	First											
20B	Second											
20C	Third											
20D	Fourth											
20E												
20F	SUBTOTAL											
	[OTHER AUTHORIZED TRIPS]		EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E
21A	First											
21B	Second											
21C	Third											
21D	Fourth											
21E												
21F	SUBTOTAL											
C. INCIDENTAL COSTS (Continued)												
REPRODUCTION OF REVIEW DOCS, as applicable			DETAILED DESCRIPTION OF INCIDENTAL								COSTS	
22A	DD Drawings											
22B	DD Specifications											
22C												
22D												
22E												
22F	SUBTOTAL											
RENDERINGS			DETAILED DESCRIPTION OF INCIDENTAL								COSTS	
23A	Exterior Perspective											
23B	Interior Perspective											
23C	Site Plan											
23D	Floor Plan											
23E												
23F	SUBTOTAL											
[OTHER INCIDENTALS]			DETAILED DESCRIPTION OF INCIDENTAL								COSTS	
24A												
24B												
24C												
24D												
24E												
24F	SUBTOTAL											
25	TOTAL INCIDENTAL COSTS											
26	*TOTAL DESIGN DEVELOPMENT COSTS - (Lines 18 +25)											
NOTES:												
*The 6% fee limitation applies to Lines 1 - 21. It does not include incidental costs for reproduction, etc. See VAAR 836.606-71 / VAAM M836.606-73 for further details.												
*Design Staff Site Trips = trips for site surveying, meeting with COR/End Users to gather data/input, etc.												
*Design Review Trips = trips for the AE to present deliverables of a particular phase as an on-site meeting												
*The SOW will dictate how many Design Staff Site Trips & Design Review Trips are anticipated for the design project. The CO, COR and the AE will negotiate final number of trips and disciplines needed for those trips.												
REMARKS												



ARCHITECT - ENGINEER FEE PROPOSAL

Construction Documents

The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate that the time expended by all individuals who must complete this form will average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid.

ESTIMATED NUMBER OF CONTRACT DRAWINGS				DATE
		A/E	VA	
ARCHITECTURAL				PROJECT TITLE AND LOCATION
SITE AND LANDSCAPING				
STRUCTURAL AND BORINGS				
FIRE PROTECTION				
HEATING AND AIR CONDITIONING				
PLUMBING				
ELECTRICAL				
				NAME OF ARCHITECT / ENGINEER
TOTAL NUMBER OF DRAWINGS				

PART III - CONSTRUCTION DOCUMENTS

LINE NO.	A. SALARY COSTS	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		A/E	VA		A/E	VA
ARCHITECTURAL						
1A	Senior Project Architect					
1B	Junior Architect					
1C	Senior Project Interior Designer					
1D	Junior Interior Designer					
1E	Specification / Technical Writer					
1F	Senior Cost Estimator					
1G	Drafter / CADD Technician					
1H	Administrative Assistant					
1I						
1J				SUBTOTAL		
SITE AND LANDSCAPING						
2A	Senior Project Civil Engineer					
2B	Junior Civil Engineer					
2C	Senior Project Landscape Architect					
2D	Junior Landscape Architect					
2E	Senior Project Environmental Engineer					
2F	Junior Environmental Engineer					
2G	Engineering Technician					
2H	Specification / Technical Writer					
2I	Senior Cost Estimator					
2J	Drafter / CADD Technician					
2K	Administrative Assistant					
2L						
2M				SUBTOTAL		
STRUCTURAL AND BORINGS						
3A	Senior Project Structural Engineer					
3B	Junior Structural Engineer					
3C	Senior Project Geotechnical Engineer					
3D	Junior Geotechnical Engineer					
3E	Engineering Technician					
3F	Specification / Technical Writer					
3G	Senior Cost Estimator					
3H	Drafter / CADD Technician					
3I	Administrative Assistant					
3J						
3K				SUBTOTAL		
FIRE PROTECTION						
4A	Senior Project Fire Protection Engineer					
4B	Junior Fire Protection Engineer					
4C	Engineering Technician					
4D	Specification / Technical Writer					
4E	Senior Cost Estimator					
4F	Drafter / CADD Technician					
4G	Administrative Assistant					
4H						
4I				SUBTOTAL		

PART III - CONSTRUCTION DOCUMENTS (Continued)										
LINE NO.	A. SALARY COSTS			EMPLOYEE-HOURS		HOURLY SALARIES	COSTS			
				A/E	VA		A/E	VA		
HEATING AND AIR CONDITIONING										
5A	Senior Project Mechanical Engineer									
5B	Junior Mechanical Engineer									
5C	Engineering Technician									
5D	Specification / Technical Writer									
5E	Senior Cost Estimator									
5F	Drafter / CADD Technician									
5G	Administrative Assistant									
5H										
5I										
						SUBTOTAL				
PLUMBING										
6A	Senior Project Plumbing Engineer									
6B	Junior Plumbing Engineer									
6C	Engineering Technician									
6D	Specification / Technical Writer									
6E	Senior Cost Estimator									
6F	Drafter / CADD Technician									
6G	Administrative Assistant									
6H										
6I										
						SUBTOTAL				
ELECTRICAL										
7A	Senior Project Electrical Engineer									
7B	Junior Electrical Engineer									
7C	Engineering Technician									
7D	Specification / Technical Writer									
7E	Senior Cost Estimator									
7F	Drafter / CADD Technician									
7G	Administrative Assistant									
7H										
7I										
						SUBTOTAL				
PROJECT MANAGEMENT										
8A	Principal									
8B										
8C										
8D										
8E										
						SUBTOTAL				
QA/QC REVIEWS										
9A	Senior Project Architect									
9B	Senior Project Civil Engineer									
9C	Senior Project Structural Engineer									
9D	Senior Project Fire Protection Engineer									
9E	Senior Project Mechanical Engineer									
9F	Senior Project Plumbing Engineer									
9G	Senior Project Electrical Engineer									
9H										
9I										
						SUBTOTAL				
						TOTAL SALARY COSTS				
B. MISCELLANEOUS SALARY COSTS										
LINE NO.	DESIGN STAFF SITE TRIPS			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA		A/E	VA
11A	Project Designer									
11B	Junior Designer									
11C	Engineering Technician									
11D										
11E										
11F										
						SUBTOTAL				
LINE NO.	DESIGN REVIEW TRIPS			EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA		A/E	VA
12A	Project Designer									
12B	Junior Designer									
12C	Engineering Technician									
12D										
12E										
12F										
						SUBTOTAL				

B. MISCELLANEOUS SALARY COSTS (Continued)													
[OTHER AUTHORIZED TRIPS]				EMPLOYEE-DAYS		EMPLOYEE-HOURS		HOURLY SALARIES		COSTS			
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA			
13A													
13B													
13C													
13D													
13E													
13F	SUBTOTAL												
14	TOTAL MISCELLANEOUS SALARY COSTS												
15	TOTAL SALARY COSTS - (Lines 10 + 14)												
16	OVERHEAD					% OF LINE 15							
17	PROFIT					%							
18	TOTAL SALARY PROPOSAL - (Lines 15 + 16 + 17)												
C. INCIDENTAL COSTS													
LINE NO.	DESIGN STAFF SITE TRIPS			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA	
19A	First												
19B	Second												
19C	Third												
19D	Fourth												
19E													
19F	SUBTOTAL												
	DESIGN REVIEW TRIPS			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA	
20A	First												
20B	Second												
20C	Third												
20D	Fourth												
20E													
20F	SUBTOTAL												
	[OTHER AUTHORIZED TRIPS]			EMP. TRIPS		TRAVEL COSTS		EMP. TRIPS		PER DIEM		COSTS	
	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA	
21A	First												
21B	Second												
21C	Third												
21D	Fourth												
21E													
21F	SUBTOTAL												
C. INCIDENTAL COSTS Continued													
REPRODUCTION OF REVIEW DOCS, as applicable				DETAILED DESCRIPTION OF INCIDENTAL								COSTS	
22A	CD Drawings												
22B	CD Specifications												
22C	CD Cost Estimate												
22D													
22E													
22F	SUBTOTAL												
RENDERINGS				DETAILED DESCRIPTION OF INCIDENTAL								COSTS	
23A	Exterior Perspective												
23B	Interior Perspective												
23C	Site Plan												
23D	Floor Plan												
23E													
23F	SUBTOTAL												
[OTHER INCIDENTALS]				DETAILED DESCRIPTION OF INCIDENTAL								COSTS	
24A													
24B													
24C													
24D													
24E													
24F	SUBTOTAL												
25	TOTAL INCIDENTAL COSTS												
26	*TOTAL - CONSTRUCTION DOCUMENTS COSTS - (Lines 18 +25)												
CAPITULATION OF A/E COSTS (WITHOUT CPS/Site Visits)													
27	PART I: INVESTIGATE SERVICES / SCHEMATIC DESIGN / OTHER RELATED SERVICES												
28	PART II: DESIGN DEVELOPMENT												
29	PART III: CONSTRUCTION DOCUMENTS												
30	TOTAL A/E COST (Lines 27 + 28 + 29)												

NOTES:
 *The 6% fee limitation applies to Lines 1 - 21. It does not include incidental costs for reproduction, etc. See VAAR 836.606-71 / VAAM M836.606-73 for further details.
 *Design Staff Site Trips = trips for site surveying, meeting with COR/End Users to gather data/input, etc.
 *Design Review Trips = trips for the AE to present deliverables of a particular phase as an on-site meeting
 *The SOW will dictate how many Design Staff Site Trips & Design Review Trips are anticipated for the design project. The CO, COR and the AE will negotiate final number of trips and disciplines needed for those trips.



ARCHITECT - ENGINEER FEE PROPOSAL

Construction Period Services and Site Visits

The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate that the time expended by all individuals who must complete this form will average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid.

ESTIMATED NUMBER OF AS-BUILT CONTRACT DRAWINGS				DATE
		A/E	VA	
ARCHITECTURAL				PROJECT TITLE AND LOCATION
SITE AND LANDSCAPING				
STRUCTURAL AND BORINGS				
FIRE PROTECTION				
HEATING AND AIR CONDITIONING				
PLUMBING				
ELECTRICAL				
TOTAL NUMBER OF AS-BUILT DRAWINGS				NAME OF ARCHITECT / ENGINEER

PART IV - CONSTRUCTION PERIOD SERVICES

LINE NO.	A. SALARY COSTS <small>1) Answering Rf-Is during Bidding (includes providing answers, amendment supporting docs, etc.) 2) Issuance of "For Construction Documents" 3) Post Award RFI, Submittal and Shop Drawing Reviews 4) Call-In Project Mtgs and All Other CPS Related Tasks Outlined in the Contract, excluding Site Visits/As-Built Dwgs.</small>	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		A/E	VA		A/E	VA
ARCHITECTURAL						
1A	Senior Project Architect					
1B	Junior Architect					
1C	Senior Project Interior Designer					
1D	Junior Interior Designer					
1E	Specification / Technical Writer					
1F	Senior Cost Estimator					
1G	Drafter / CADD Technician					
1H	Administrative Assistant					
1I						
1J					SUBTOTAL	
SITE AND LANDSCAPING						
2A	Senior Project Civil Engineer					
2B	Junior Civil Engineer					
2C	Senior Project Landscape Architect					
2D	Junior Landscape Architect					
2E	Senior Project Environmental Engineer					
2F	Junior Environmental Engineer					
2G	Engineering Technician					
2H	Specification / Technical Writer					
2I	Senior Cost Estimator					
2J	Drafter / CADD Technician					
2K	Administrative Assistant					
2L						
2M					SUBTOTAL	
STRUCTURAL AND BORINGS						
3A	Senior Project Structural Engineer					
3B	Junior Structural Engineer					
3C	Senior Project Geotechnical Engineer					
3D	Junior Geotechnical Engineer					
3E	Engineering Technician					
3F	Specification / Technical Writer					
3G	Senior Cost Estimator					
3H	Drafter / CADD Technician					
3I	Administrative Assistant					
3J						
3K					SUBTOTAL	
FIRE PROTECTION						
4A	Senior Project Fire Protection Engineer					
4B	Junior Fire Protection Engineer					
4C	Engineering Technician					
4D	Specification / Technical Writer					
4E	Senior Cost Estimator					
4F	Drafter / CADD Technician					
4G	Administrative Assistant					
4H						
4I					SUBTOTAL	
HEATING AND AIR CONDITIONING						
5A	Senior Project Mechanical Engineer					
5B	Junior Mechanical Engineer					
5C	Engineering Technician					
5D	Specification / Technical Writer					
5E	Senior Cost Estimator					
5F	Drafter / CADD Technician					
5G	Administrative Assistant					
5H						
5I					SUBTOTAL	

PART IV - CONSTRUCTION PERIOD SERVICES (Continued)						
LINE NO.	A. SALARY COSTS 1) Answering RFIs during Bidding (includes providing answers, amendment supporting docs, etc.) 2) Issuance of "For Construction Documents" 3) Post Award RFI, Submittal and Shop Drawing Reviews 4) Call-In Project Mtgs and All Other CPS Related Tasks Outlined in the Contract, excluding Site Visits/As-Built Dwg.	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		A/E	VA		A/E	VA
		PLUMBING				
6A	Senior Project Plumbing Engineer					
6B	Junior Plumbing Engineer					
6C	Engineering Technician					
6D	Specification / Technical Writer					
6E	Senior Cost Estimator					
6F	Drafter / CADD Technician					
6G	Administrative Assistant					
6H						
6I						
				SUBTOTAL		
ELECTRICAL						
7A	Senior Project Electrical Engineer					
7B	Junior Electrical Engineer					
7C	Engineering Technician					
7D	Specification / Technical Writer					
7E	Senior Cost Estimator					
7F	Drafter / CADD Technician					
7G	Administrative Assistant					
7H						
7I						
				SUBTOTAL		
[ADDITIONAL LABOR CATEGORY, AS APPLICABLE]						
8A						
8B						
8C						
8D						
				SUBTOTAL		
				TOTAL SALARY COSTS		
LINE NO.	B. RECORD (AS BUILT) DRAWINGS AND SPECIFICATIONS SALARY COSTS	EMPLOYEE-HOURS		HOURLY SALARIES	COSTS	
		A/E	VA		A/E	VA
ARCHITECTURAL						
10A	Senior Project Architect					
10B	Junior Architect					
10C	Senior Project Interior Designer					
10D	Junior Interior Designer					
10E	Specification / Technical Writer					
10F	Drafter / CADD Technician					
10G						
10H						
				SUBTOTAL		
SITE AND LANDSCAPING						
11A	Senior Project Civil Engineer					
11B	Junior Civil Engineer					
11C	Senior Project Landscape Architect					
11D	Junior Landscape Architect					
11E	Senior Project Environmental Engineer					
11F	Junior Environmental Engineer					
11G	Specification / Technical Writer					
11H	Drafter / CADD Technician					
11I						
11J						
				SUBTOTAL		
STRUCTURAL AND BORINGS						
12A	Senior Project Structural Engineer					
12B	Junior Structural Engineer					
12C	Senior Project Geotechnical Engineer					
12D	Junior Geotechnical Engineer					
12E	Specification / Technical Writer					
12F	Drafter / CADD Technician					
12G						
12H						
				SUBTOTAL		
FIRE PROTECTION						
13A	Senior Project Fire Protection Engineer					
13B	Junior Fire Protection Engineer					
13C	Specification / Technical Writer					
13D	Drafter / CADD Technician					
13E						
13F						
				SUBTOTAL		
HEATING AND AIR CONDITIONING						
14A	Senior Project Mechanical Engineer					
14B	Junior Mechanical Engineer					
14C	Specification / Technical Writer					
14D	Drafter / CADD Technician					
14E						
14F						
				SUBTOTAL		

PART IV - CONSTRUCTION PERIOD SERVICES (CONTINUED)										
LINE NO.	B. RECORD (AS BUILT) DRAWINGS AND SPECIFICATIONS SALARY COSTS			EMPLOYEE-HOURS		HOURLY SALARIES	COSTS			
				A/E	VA		A/E	VA		
PLUMBING										
15A	Senior Project Plumbing Engineer									
15B	Junior Plumbing Engineer									
15C	Specification / Technical Writer									
15D	Drafter / CADD Technician									
15E										
15F										
							SUBTOTAL			
ELECTRICAL										
16A	Senior Project Plumbing Engineer									
16B	Junior Plumbing Engineer									
16C	Specification / Technical Writer									
16D	Drafter / CADD Technician									
16E										
16F										
							SUBTOTAL			
[ADDITIONAL LABOR CATEGORY, AS APPLICABLE]										
17A										
17B										
17C										
17D										
17E										
							SUBTOTAL			
18	TOTAL SALARY COSTS (As-Builts)									
19	TOTAL SALARY COSTS - (Lines 9 + 18)									
20	OVERHEAD							% OF LINE 19		
21	PROFIT							%		
22								TOTAL SALARY COSTS - (Lines 19 + 20 + 21)		
C. INCIDENTAL COSTS										
REPRODUCTION OF "FOR CONSTRUCTION" DOCS			Detailed Description of Incidental				COSTS			
23A	For Construction Drawings									
23B	For Constuction Specifications									
23C										
23D										
23E										
							SUBTOTAL			
REPRODUCTION OF AS-BUILTS			Detailed Description of Incidental				COSTS			
24A	As-Built Drawings									
24B	As-Built Specifications									
24C										
24D										
24E										
							SUBTOTAL			
[OTHER INCIDENTALS]			Detailed Description of Incidental				COSTS			
25A										
25B										
25C										
25D										
25E										
							SUBTOTAL			
26										
							INCIDENTAL COSTS			
27										
							TOTAL CONSTRUCTION PERIOD SERVICES COSTS - (Lines 22+ 26)			
REMARKS										
PART V - SITE VISITS										
LINE NO.	A. SALARY COSTS			EMP. TRIPS		TOTAL HOURS		HOURLY SALARIES	COSTS	
				A/E	VA	A/E	VA		A/E	VA
PRE-BID CONFERENCE (BIDDING PHASE)										
28	NO. DAYS		EMP. PER DAY							
PRE-CONSTRUCTION CONFERENCE (POST AWARD)										
29	NO. DAYS		EMP. PER DAY							
ON-SITE CONSTRUCTION PROGRESS MEETINGS										
30	NO. MTGS		EMP. PER DAY							
SITE VISIT(S)										
31	NO. VISITS, ONE EMPLOYEE-DAY EACH									
BEHIND WALL - ABOVE CEILING INSPECTION(S)										
32	NO. INSP.	NO. DAYS	EMP. PER DAY							
FINAL INSPECTION(S)										
33	NO. INSP.	NO. DAYS	EMP. PER DAY							
34										
							SALARY COSTS - Site Visits			
35										
36	OVERHEAD									% OF LINE 35
37	PROFIT									%
38										TOTAL SALARY COSTS - (Lines 35 + 36 + 37)

PART V - SITE VISITS (CONTINUED)												
B. TRAVEL COSTS			EMP. TRIPS		TRAVEL COSTS		EMP. DAYS		PER DIEM		COSTS	
			A/E	VA	A/E	VA	A/E	VA	A/E	VA	A/E	VA
PRE-BID CONFERENCE (BIDDING PHASE)												
39		NO. DAYS										
		EMP. PER DAY										
PRE-CONSTRUCTION CONFERENCE (POST AWARD)												
40		NO. DAYS										
		EMP. PER DAY										
ON-SITE CONSTRUCTION PROGRESS MEETINGS												
41		NO. MTGS										
		EMP. PER DAY										
SITE VISIT(S)												
42		NO. VISITS, ONE EMPLOYEE-DAY EACH										
BEHIND WALL - ABOVE CEILING INSPECTION(S)												
43	NO. INSP.	NO. DAYS										
		EMP. PER DAY										
FINAL INSPECTION(S)												
44	NO. INSP.	NO. DAYS										
		EMP. PER DAY										
45												
46	TOTAL TRAVEL COSTS											
47	TOTAL COSTS FOR SITE VISITS - (Lines 38 + 46)											
CAPITULATION OF A/E PROPOSAL (WITH CPS & SITE VISITS)												
48	PART I: INVESTIGATE SERVICES / SCHEMATIC DESIGN / OTHER RELATED SERVICES											
49	PART II: DESIGN DEVELOPMENT											
50	PART III: CONSTRUCTION DOCUMENTS											
51	PART IV: CONSTRUCTION PERIOD SERVICES - (Line 27)											
52	PART V: SITE VISITS,		AT					PER VISIT				
	FOR A MAXIMUM OF:		(Line 47)									
53	TOTAL A/E COST (Lines 48 + 49 + 50 + 51 + 52)											



ARCHITECT - ENGINEER FEE PROPOSAL Certifications

The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate that the time expended by all individuals who must complete this form will average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid.

PART VI - CERTIFICATIONS

CERTIFICATION OF CURRENT COST OR PRICING DATA

This is to certify that, to the best of my knowledge and belief, the cost or pricing data (as defined in section 2.101 of the Federal Acquisition Regulation (FAR) and required under FAR subsection 15.403-4) submitted, either actually or by specific identification in writing to the contracting officer or to the contracting officer's representative in support of _____
 * are accurate, complete, and current as of _____ ** This certification includes the cost or pricing data supporting any advance agreements and forward pricing rate agreements between the offeror and the Government that are part of the proposal.

Firm	Name	Title
Signature		Date of Execution***

*Identify the proposal, request for price adjustment, or other submission involved, giving the appropriate identifying number (e.g., RFP no.).
 ** Insert the day, month, and year when price negotiations were concluded and price agreement was reached or, if applicable, an earlier date agreed upon between the parties that is as close as practicable to the date of agreement on price.
 ***Insert the day, month, and year of signing, which should be as close as practicable to the date when the price negotiations were concluded and the contract price was agreed to.

NOTE: The Architect-Engineer shall check the certification below which is applicable to their enterprise, and if required, provide the necessary substantiating information.

CERTIFICATION OF CONCURRENT SUBMISSION OF DISCLOSURE STATEMENTS

The offeror hereby certifies that, as part of the offer, copies of the Disclosure Statements as follows: (i) Original and one copy to the cognizant Contracting Officer or cognizant Federal agency official authorized to act in that capacity (Federal official), as applicable; and; (ii) one copy to the cognizant Federal auditor. (Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from the cognizant CO or Federal official.)

DATE OF DISCLOSURE STATEMENT	NAME AND ADDRESS OF COGNIZANT CONTRACTING OFFICER WHERE FILED

The offeror further certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting practices in the Disclosure Statement.

CERTIFICATION FOR PREVIOUSLY SUBMITTED DISCLOSURE STATEMENT

The offeror hereby certifies that the Disclosure Statement was filed as follows:

DATE OF DISCLOSURE STATEMENT	NAME AND ADDRESS OF COGNIZANT CONTRACTING OFFICER or FEDERAL OFFICIAL WHERE FILED

The offeror further certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting practices in the Disclosure Statement.

CERTIFICATION OF MONETARY EXEMPTION

The offeror hereby certifies that the offeror, together with all divisions, subsidiaries, and affiliates under common control, did not receive net awards of negotiated prime contracts and subcontracts subject to CAS totaling \$50 million or more in the cost accounting period immediately preceding the period in which the proposal was submitted. The offeror further certifies if such status changes before an award resulting from this proposal, the offeror will advise the Contracting Officer immediately.

CERTIFICATION OF INTERIM EXEMPTION

The offeror certifies that, (i) the offeror first exceeded the monetary exemption for disclosure, as defined in (3) of this subsection, in the cost accounting period immediately preceding the period in which this offer was submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure Statement. The offeror further certifies that if an award resulting from this proposal has not been made within 90 days after the end of that period, the offeror will immediately submit a revised certificate to the Contracting Officer, in the form specified under paragraph (c)(1) or (c)(2) of Part I of this provision, as appropriate, to verify submission of a completed Disclosure Statement.

Caution: Offerors currently required to disclose because they were awarded a CAS-covered prime contract of subcontract of \$50 million or more in the current cost accounting period may not claim this exemption (4). Further, the exemption applies only in connection with proposals submitted before expiration of the 90-day period following the cost accounting period in which the monetary exemption was exceeded.

CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER	DATE
CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER	DATE
CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER	DATE
CONCUR - SIGNATURE AND TYPED NAME OF CONTRACTING OFFICER	DATE

For Official Use Only (FOUO) To be Completed by the VA Estimator Responsible for the Preparation of the Independent Government Estimate (IGE)

DATE OF IGE:	NAME AND TITLE:
SIGNATURE:	

DISTRIBUTION: (003C4A)-CC: AE and Proposed File