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ROOM FINISHES, DOOR AND HARDWARE SCHEDULE

Service ‑ Hospital Director's Suite


	PRIVATE 
ROOM OR SPACE
	FINISHES
	DOORS
	HARDWARE

	
	FLOOR
	BASE
	WALLS
	WAIN
	CEILING
	DOOR SYMBOL
	H.W.NO.

	Office, Director
	CP
	RB
	GWB‑W

	
	AT

	1/2 S
	52

	Toilet
	RSF
	RSF
	GWB‑W
	 
	AT

	1/2 S
	18 or 1 

	Office, Assistant Director
	CP
	RB
	GWB‑W

	
	AT

	1/2 S
	23

	Office, Secretary Waiting
	CP
	RB
	GWB‑W
	
	AT
	1/2 S‑T
	23

	Office, Chief of Staff
	CP
	RB
	GWB‑W
	
	AT
	1/2 S
	52

	Office, Management Analyst/Special Assistant
	CP
	RB
	GWB‑W
	
	AT
	1/2 S
	23

	Office, Administrative Assistant
	CP
	RB
	GWB‑W
	
	AT
	1/2 S
	23

	Office, Trainee
	CP
	RB
	GWB‑W
	
	AT
	1/2 S
	23

	Conference Space, Administrative
	CP
	RB
	GWB‑W 
,

	
	AT
	1/2 U‑T
	40

	Coatroom
	CP
	RB
	GWB‑W
	
	AT
	1/2 U‑T
	23

	Corridor
	CP/VCT
	RB
	GWB‑W
	
	AT
	1/2 QQ‑T/PRIVATE 

Storefront
	137


� See Construction Standard 34�1, "Noise Transmission Control".


� See Construction Standard 34�1, "Noise Transmission Control".


� See Construction Standard 34�1, "Noise Transmission Control".


� See Construction Standard 34�1, "Noise Transmission Control".


� See Construction Standard 34�1, "Noise Transmission Control".


� See Construction Standard 34�1, "Noise Transmission Control".


� Provide tackable surface on one wall.
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