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ROOM FINISHES, DOOR AND HARDWARE SCHEDULE

Service ‑ Intensive Care Nursing Units


	ROOM OR SPACE
	FINISHES
	DOORS
	HARDWARE

	
	FLOOR
	BASE
	WALLS
	WAINS
	CEILING
	DOOR SYMBOL
	H.W.NO.

	Isolation Bed Room*
	VCT
	RB
	GWB (SC)
	
	GWB
	3/4 X‑T
	12

	Ante Room*
	VCT
	RB
	GWB (SC)
	
	GWB
	1/2  S‑T
	12

	One Bed Cubicle/Room
	VCT
	RB
	GWB
	
	AT (SP)
	Open/ 3/4 X‑T

	12

	Control Center
	VCT
	RB
	GWB
	 
	AT (SP)
	Open
	 

	Linen Closet
	VCT
	RB
	GWB
	 
	AT
	11/12 U‑W
	45

	Clean Utility Room
	VCT
	RB
	GWB (SC)
	
	AT (SP)
	11/12 V‑W
	45

	Soiled Utility Room
	RSF
	RB
	GWB (SC)
	
	AT (SP)
	11/12 V‑W
	45

	Patient Toilet
	CT
	CT
	GWB
	CT 4'0"
	AT
	1/2 S
	14

	Lockers, & Toilets

	Lounge
	CP/VCT  
	RB
	GWB‑W
	
	AT
	1/2 S
	1

	Lockers
	VCT
	RB
	GWB
	
	AT
	1/2 S‑T
	30

	Toilet
	CT
	CT
	GWB
	CT 4'0"
	AT
	1/2 S
	18

	Family Waiting Area
	CP
	RB
	GWB‑W
	
	AT
	1/2  S‑T
	39

	Public Toilet  ‑ Male & Female
	CT
	CT
	GWB
	CT 4'0"
	AT
	1/2 S
	18

	Consultation/ Meditation Room
	CP
	RB
	GWB‑W

	
	AT

	1/2 V‑T
	52

	Head Nurse Office
	CP
	RB
	GWB‑W
	
	AT
	1/2 S‑T
	23

	Equipment Storage
	VCT
	RB
	GWB
	
	AT
	11/12 V‑W
	69

	Stretcher Storage
	VCT
	RB
	GWB
	
	AT
	11/12 V‑W
	69

	Housekeeping Aids Closet
	CT
	CT
	GWB (SC) 
	CT 4'‑0"
	AT (SP)
	1/2 T
	13

	On‑Call Room
	CP
	RB
	GWB‑W
	
	AT
	1/2 S
	23

	Bath, On‑Call
	CT
	CT
	GWB

	CT 4'‑0"
	AT
	1/2 S
	18 or 17

	Corridor (Suite Entrance)
	VCT
	RB
	GWB
	
	AT
	1/2 SS‑T/ 1/2 X‑T ADO

	128PRIVATE 

129


� Sliding glass doors with flush bottom rail, or swinging door(s).


� See VA Construction Standard 34-1, "Noise Transmission Control".


� See VA Construction Standard 34-1, "Noise Transmission Control".


* Extend enclosed walls to underside of floor slab above and fully seal them to maintain 	proper pressure relationship and direction of air flow.





� CT full height at tub on concrete backer board with PL ceiling.


� See Architectural Design Manual, "Automatic Doors".
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