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ROOM FINISHES, DOOR AND HARDWARE SCHEDULE

Service ‑ Audiology and Speech Pathology


	PRIVATE 
ROOM OR SPACE
	FINISHES
	DOORS
	HARDWARE

	
	FLOOR
	BASE
	WALLS
	WAINS
	CEILING
	DOOR SYMBOL
	H.W.NO.

	Waiting Room
	CP
	RB
	GWB
	
	AT
	Open
	

	Reception/Control Clerk
	CP
	RB
	GWB
	
	AT
	1/2 S‑T /Open
	13

	Office, Chief ofPRIVATE 

Program
	CP
	RB
	GWB
	
	AT
	1/2 S
	13

	Secretary
	CP
	RB
	GWB
	
	AT
	1/2 S‑T /Open
	13

	Office, Staff, Examination, Interview, Audiologist and Speech Pathologist
	CP
	RB
	GWB

	
	AT 
	19/20 V‑T
	52

	Trainee Study Cubicle
	CP
	RB
	Prefabricated
	AT
	Open
	

	Sound Suite ‑ Control Room, Examination Room
	Prefabricated


	Speech Pathology

Group Therapy 
	CP
	RB
	GWB

	
	AT 
	19/20 V‑T
	52

	Instrument Calibration and Storage
	VCT
	RB
	GWB

	
	AT 
	19/20 V‑D
	52

	Acoustic Impedance

Room
	CP
	RB
	GWB

	
	AT 
	19/20 V
	52

	Electronystagmography
	VCT
	RB
	GWB

	
	AT 
	19/20 V
	52

	Earmold Fabrication

Room
	VCT
	RB
	GWB

	
	AT 
	19/20 V
	52

	Aural Rehabilitation

Room
	CP
	RB
	GWB

	
	AT
	19/20 V
	52

	Corridor
	CP
	RB
	GWB

	
	AT 
	19/20 V‑D
	52


� See VA Construction Standard 34-1, "Noise Transmission Control".


� See VA Construction Standard 5-2, "Floor Slab Depressions".


� See VA Construction Standard 34-1, "Noise Transmission Control".


� See VA Construction Standard 34-1, "Noise Transmission Control".


� See VA Construction Standard 34-1, "Noise Transmission Control".


� See VA Construction Standard 34-1, "Noise Transmission Control".


� See VA Construction Standard 34-1, "Noise Transmission Control".


� See VA Construction Standard 34-1, "Noise Transmission Control".


� See VA Construction Standard 34-1, "Noise Transmission Control".
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