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Service ‑ Day Hospital Unit


	PRIVATE 
ROOM OR SPACE
	FINISHES
	DOORS
	HARDWARE

	
	FLOOR
	BASE
	WALLS
	WAIN
	CEILING
	DOOR SYMBOL
	H.W.NO.

	Staff Offices: 

	Office, Psychiatrist
	CP
	RB
	GWB‑W
	
	AT
	1/2 S
	23

	Office, Psychologist
	CP
	RB
	GWB‑W
	
	AT
	1/2 S
	23

	Office, Social Worker
	CP
	RB
	GWB‑W
	
	AT
	1/2 S
	23

	Office, Resident/ Trainee
	CP
	RB
	GWB‑W
	
	AT
	1/2 S
	23

	Office, Rehab. Therapist
	CP
	RB
	GWB‑W
	
	AT
	1/2 S
	23

	Nurse
	CP
	RB
	GWB‑W
	
	AT
	1/2 S
	23

	Secretary & Waiting
	VCT/ CP
	RB
	GWB‑W
	
	AT
	Open
	

	Treatment Areas:

	Examination Room
	VCT
	RB
	GWB

	
	GWB Lay in Panels in Grid System

	1/2 S 
	52

	Group Therapy Room
	CP
	RB
	GWB‑W
	
	AT
	1/2 U‑M
	47

	Activities Room and Dining Space 
	VCT
	RB
	GWB
	
	AT
	1/2 SS‑T
	81

	Quiet Room
	CP
	RB
	GWB‑W
	
	AT
	1/2 U‑M
	52

	Patient Lockers, Toilets & Showers:

	Locker Rooms
	VCT
	RB
	GWB
	
	AT
	1/2 S
	1

	Toilets & Showers
	CT
	CT
	GWB

	CT 4'0"
	AT 
	1/2 S
	1

	Corridors
	VCT
	RB
	GWB
	
	AT
	1/2 QQ‑T
	6



PRIVATE 

� See VA Construction Standard 34-1, "Noise Transmission Control".


� See VA Construction Standard 34-1, "Noise Transmission Control".


� Full height ceramic tile on concrete backer board at tub/shower with plaster ceiling.


� See Section II, "Doors and Hardware".
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